



Fernandeano Tataviam Band of Mission Indians

Tribal Historic & Cultural Preservation Department

Rudy J. Ortega, Jr.
Tribal President

Tribal Historic and Cultural
Preservation Committee
Lucia Alfaro
Chair

January 29, 2019

Re: Fernandeano Tataviam Band Of Mission Indians Budget Proposal For Native American Cultural/Archaeological Monitoring Services for the Canyon Country Community Center Project (Project).

The Fernandeano Tataviam Band of Mission Indians (FTBMI) has maintained a professional Native American Monitoring (NAM) service for decades by aligning its traditional framework of preserving cultural, spiritual, and emotional ties to the land with effective options for mitigating potential damages to cultural resources.

The Tribal Historic and Cultural Preservation Department's (THCP) Services for the Project located at 18410 Sierra Highway, Santa Clarita, California, consist of Tribal consultation, Project oversight, curation of potentially uncovered tribal cultural resources, and Native American monitoring.

FEE STRUCTURE

The following ranges of hourly rates for various categories of personnel are currently in effect:

<u>Hourly Rate</u>	<u>Category</u>
\$88/hour	Native American Monitoring Services
\$100/hour	Tribal Archaeologist/THCP Officer Oversight and Reporting Services

NATIVE AMERICAN CULTURAL/ARCHAEOLOGICAL MONITOR QUALIFICATIONS

- OSHA Certification
- CPR Certification
- FTBMI Cultural/Archaeological Resource Training Certification
- Adhere to FTBMI Confidentiality Agreement in regards to the project, and project-specific cultural finds
- Trained to identify cultural materials that are *specific* to the region and identify material types and sources
- Trained to expeditiously follow FTBMI protocol when tribal cultural resources are uncovered
- Trained to document services on through daily reporting system
- Trained to monitor safely on a wide range of construction sites and around a variety of equipment

REPORTING

Upon request, the Client may receive a copy of the field documentation. Should any local and/or Tribal government request an update on the status of Native American Cultural/Archaeological monitoring, the Client may receive a "closeout report", written by the THCP Officer, that addresses the FTBMI's role on the project and provides a summary of cultural findings, if any.

Contact Information

Tribal Archaeologist (RPA) and THCP Officer: Jairo Avila
Office: 818-837-0794, e-mail: jairo.avila@tataviam-nsn.us

- The THCP Officer will provide the name and contact information for the Native American Monitor within 48 hours of the Project's expected start date.
- The Client must provide a 5-business day notice, to the THCPO, in writing, of the Project's start date for ground disturbances.

Respectfully submitted,



Jairo F. Avila, M.A., RPA
Tribal Historic and Cultural Preservation Officer.

Canyon Country Community Center Project

Native American Construction Monitor - Estimate of Working Days

Project Activities with Excavations >5 feet

	Estimated Working Days	Tribal Const. Monitor Rate (8hr/Day) \$88/Hr	Historic Officer Rate (1hr/Day) \$100/hr
Mint Canyon Channel Excavation	14	\$9,856	\$1,400
Subterranean Infiltration Galleries A Excavation	17	\$11,968	\$1,700
Subterranean Infiltration Galleries B Excavation	15	\$10,560	\$1,500
Building R&R Excavation	9	\$6,333	\$900
Temporary Stream Diversion Excavation	20	\$14,080	\$2,000
Storm Drain Line A 60" Excavation	2	\$1,408	\$200
Storm Drain Line A 42" Excavation	1	\$704	\$100
Storm Drain Line B 36" Excavation	1	\$704	\$100
Total Estimated Monitoring Days =	79	\$55,613	\$7,900
Total of Tribal Const. Monitor and Historical Officer:			\$63,512
10% Contingency:			\$6,351
Total Native American Monitoring Budget:			\$69,863

